SCHEDULE OF PAY | TEMS PAGE 39
CALL ORDER : 521 CONTRACT ID : B -27252-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07040 FIELD CFFICE, C 12. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 201-90788 DEBRI' S, REMOVE LUWP LUWP
8 202-02240 PAVEMENT REMOVAL 271. 400 SYS
9 202-02245 TREE, 6 IN., REMOVE 2.000 EACH
10 202-02273 CENTER CURB, CONCRETE, REMOVE 74.000 SYS
11 202-02278 CURB, CONCRETE, REMOVE 406. 000 LFT
12 202-51328 PRESENT STRUCTURE, REMOVE PCORTI ONS LUMP LUWP
13 202-52710 S| DEWALK, CONCRETE, REMOVE 264. 000 SYS
14 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LuUwP
15 205-06937 TEMPCRARY SI LT FENCE 400. 000 LFT
16 206-51220 EXCAVATI ON, WET 617. 000 CYS
17 206-51225 EXCAVATI ON,  DRY 49. 000 CYs
18 206-51235 COFFERDAM LUWP LUWP
19 211-07454 STRUCTURE BACKFI LL 308. 000 CYs
20 302-07455 DENSE GRADED SUBBASE 51. 000 CYS
21 303-01180 COVPACTED AGGREGATE, NO. 53 39. 000 TON
22 306-08043 M LLI NG TRANSI TI ON 294. 000 SYS
23 406- 05520 ASPHALT FCR TACK COAT 1. 000 TON
24 502-06329 PCCP, 12 IN 117.000 SYS
25 604-07897 CURB RAWP, CONCRETE, C 125. 000 SYS
26 604-91531 S| DEWALK, CONCRETE, 4 IN. 97. 000 SYS
27 605-06090 CURB, | NTEGRAL, CONCRETE 275. 000 LFT
28 605-06100 CURB, | NTEGRAL, C, CONCRETE 20. 500 LFT
29 605-06120 CURB, CONCRETE 160. 000 LFT
30 605-06150 CURB AND QUTTER, C, CONCRETE 13. 000 LFT
31 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 | N 360. 000 SYS
32 610-07488 HVA FOR APPROACHES, TYPE C 226. 000 TON
33 616-02320 GEOTEXTI LES 1, 374. 000 SYS
34 616-06405 Rl PRAP, REVETMENT 807. 000 TON
35 621-06567 WATER 2.000 MG
36 621-06575 SCDDI NG NURSERY 340. 000 SYS
37 622-05641 PLANT, DEC DUCUS SHRUB, OVER 36 TO 48 I N 6. 000 EACH
38 701-51195 PILE, STEEL H HP 12 X 53 1, 727.000 LFT
39 701-91792 PILE TIP, STEEL H 44.000 EACH
40 702-51005 CONCRETE, A, SUBSTRUCTURE 386. 000 Cys
41 702-51015 CONCRETE, B, FOOTI NGS 161. 000 CYs
42 702-51046 CONCRETE, FOUNDATI ON SEAL 214. 000 Cys
43 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 3, 072. 000 LBS
44 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 885. 000 EACH
45 702-52376 CONCRETE, C, STRUCTURES 60. 600 CYs
46 703-51030 REI NFORCI NG STEEL 41, 667. 000 LBS

47 703-51032 REI NFORCI NG STEEL, EPOXY COATED 205, 414. 000 LBS



SCHEDULE OF PAY | TEMS PACGE 40
CALL ORDER : 521 CONTRACT ID : B -27252-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 BRI DGE REHABI LI TATI ON AND W DENI NG

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 658. 000 CYS
49 706-51020 CONCRETE, C, RAILING 55. 000 Cys
50 706-92556 STRUCTURAL STEEL RAI LI NG 720. 000 LFT
51 709-51821 SURFACE SEAL LUWP LUWP
52 711-51038 STRUCTURAL STEEL LUWP LUWP
53 714-44240 CONCRETE, A, STRUCTURES 43. 000 CYs
54 715-91361 PIPE, PVC, 6 IN 72.000 LFT
55 715-92037 PIPE, PVC, 4 IN 1, 557. 000 LFT
56 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
57 724-51925 STRUCTURAL EXPANSION JO NT, SS 153. 000 LFT
58 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 18. 000 EACH
59 726-92406 BEARI NG ASSEMBLY, ELASTQVERI C 18. 000 EACH
60 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 9. 000 EACH
61 728-98377 MASCONRY COATI NG LUWP LUWP
62 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 6. 000 EACH
63 801-01505 TEMPORARY PAVEMENT MESSACGE MARKI NGS, WORD (ONLY) 6. 000 EACH
64 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 [N 1, 415. 000 LFT
66 801-06625 DETOUR RQUTE MARKER ASSEMBLY 29. 000 EACH
67 801-06640 CONSTRUCTI ON SIGN, A 11. 000 EACH
68 801-06710 FLASH NG ARROW S| GN 240. 000 DAY
69 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
70 801-07118 BARRI CADE, I11-A 144. 000 LFT
71 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 18. 750 SFT
72 805-01439 M CROMVE DETECTCR 1. 000 EACH
73 805-01816 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 3 FT. X 8FT. 6. 000 EACH
74 805-01842 HANDHOLE, S| GNAL 9. 000 EACH
75 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 1. 000 EACH
76 805-02072 S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
77 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 1. 000 EACH
78 805-02074 SI GNAL CANTI LEVER STRUCTURE, 10 FT. ARM 1. 000 EACH
79 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 1. 000 EACH
80 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUWP LUWP
81 805-02151 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 12 IN. 12. 000 EACH
82 805-04133 SI GNAL PEDESTAL, 12 FT. 1. 000 EACH
83 805-04736 SI GNAL CABLE, 4C 18GA 250. 000 LFT
84 805-05698 SI GNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN X 7 FT. 1. 000 EACH
85 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 1,617. 000 LFT
86 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2. 000 EACH
87 805-78205 TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER GREEN 14. 000 EACH
88 805-78230 TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, AMBER, GREEN, 3. 000 EACH
89 805-78355 PEDESTRI AN SI GNAL HEAD, 12 IN. 12. 000 EACH
90 805-78445 SI GNAL SERVI CE 2.000 EACH
91 805-78467 SI GNAL CABLE, 3C 8GA 295. 000 LFT
92 805-78480 SI GNAL CABLE, 3C 14GA 1, 361. 000 LFT
93 805-78485 SI GNAL CABLE, 5C 14GA 636. 000 LFT

94 805-78490 SI GNAL CABLE, 7C 14GA 1, 238. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 41
CALL ORDER : 521 CONTRACT ID : B -27252-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 BRI DGE REHABI LI TATI ON AND W DENI NG

95 805-78900 PEDESTAL FCQUNDATI ON, A 1. 000 EACH
96 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 2.000 EACH
97 807-02191 HANDHOLE, LI GHTI NG 4. 000 EACH
98 807-03738 LI GHT POLE ASSEMBLY, STREET 5. 000 EACH
99 807-04112 WRE, XHHW NO 10 700. 000 LFT
100 807-86910 CONNECTOR KI'T, UNFUSED 5. 000 EACH
101 807-86915 CONNECTOR KI' T, FUSED 5. 000 EACH
102 807-86920 MULTI PLE COVPRESSI ON FI TTING NOT WATERPROOFED 5. 000 EACH
103 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 5. 000 EACH
104 807-86930 I NSULATI ON LI NK, NONWATERPROCFED 5. 000 EACH
105 807-86935 I NSULATI ON LI NK, WATERPROCFED 5. 000 EACH
106 808-03002 LI NE, EPOXY, BROKEN, WVH TE, 4 IN. 886. 000 LFT
107 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 457. 000 LFT
108 808-03632 LI NE, EPOXY, SQLID, YELLOW 4 IN 636. 000 LFT
109 808-06716 LI NE, REMOVE 600. 000 LFT
110 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 114. 000 LFT
111 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 13. 000 EACH
112 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 2.000 EACH

113 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN 833. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 42
CALL CRDER : 531 CONTRACT ID : B -27382-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 114.000 m
8 202-04089 SI G\, SHEET, REMOVE 11. 000 EACH
9 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
11 202-99187 FENCE, FARM FI ELD, REMOVE 198. 000 m
12 203-02000 EXCAVATI AN, COWDN 2, 343. 000 n8
13 203-02070 BORROW 517. 000 n8
14 203-51223 EXCAVATI ON, WATERWAY 237. 000 ng
15 205-03371 SEDI MENT REMOVE 180. 000 n8
16 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 23.100 My
17 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2. 000 EACH
18 205-06936 TEMPCRARY SEDI MENT TRAP 56. 000 My
19 205-06937 TEMPORARY SI LT FENCE 284. 000 m
20 207-07499 SUBGRADE TREATMENT, TYPE B 3,676. 000 ng
21 211-07454 STRUCTURE BACKFI LL 54. 000 ng
22 213-08058 FLOMBLE BACKFI LL 8. 000 n8
23 302-07455 DENSE GRADED SUBBASE 46. 000 n8
24 303-01180 COVPACTED AGGREGATE, NO. 53 1, 203. 000 My
25 306-08043 M LLI NG TRANSI TI ON 368. 000 ng
26 402-07432 HVA SURFACE, TYPE A 266. 000 My
27 402-07433 HVA SURFACE, TYPE B 328. 000 M
28 402-07438 HVA | NTERVEDI ATE, TYPE B 480. 000 My
29 402-07441 HVA BASE, TYPE B 1, 538. 000 My
30 404-05511 SEAL COAT, 2 1, 481. 000 ng
31 405-05517 ASPHALT FOR PRI ME COAT 2.400 My
32 406-05520 ASPHALT FOR TACK CQOAT 2.000 My
33 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
34 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
35 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 2.000 EACH
36 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
37 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
38 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 274.000 m
39 602-06729 BARRI ER DELI NEATOR 12. 000 EACH
40 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 309. 000 ng
41 610-07486 HVA FOR APPROACHES, TYPE A 142. 000 My
42  611-06497 MAI LBOX ASSEMBLY, SINGLE 4.000 EACH
43 615-06490 R GHT OF WAY MARKER 34. 000 EACH
44  615-06505 MONUVENT, B 5. 000 EACH
45 616-02320 GEOTEXTI LES 2,587.000 ng
46 616-06405 Rl PRAP, REVETMENT 1,217. 000 My
47 616-06451 RI PRAP, UNI FCRM 119. 000 My



SCHEDULE CF PAY | TEMS PACGE 43
CALL ORDER : 531 CONTRACT ID : B -27382-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
49 621-06545 FERTI LI ZER 00. 900 My
50 621-06553 SEED M XTURE, R 134. 000 kg
51 621-06557 SEED M XTURE, T 102. 000 kg
52 621-06565 MULCH NG MATERI AL 6. 400 My
53 621-06567 WATER 30. 000 kL
54 621-06574 SCODDI NG 359. 000 ng
55 621-06575 SCDDI NG NURSERY 1, 267. 000 nP
56 622-52436 SIGN, DO NOI' MOW CR SPRAY 16. 000 EACH
57 701-96089 PI LE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm 356 mm 763. 000 m
58 701-98649 PI LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 80. 000 m
59 702-04433 FLOCR DRAIN, PVC, 150 mm 40. 000 EACH
60 703-51030 REI NFORCI NG STEEL 13, 222. 000 kg
61 703-51032 REI NFORCI NG STEEL, EPOXY COATED 24, 456. 000 kg
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 184. 000 n8
63 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4.000 EACH
64 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
65 706-51020 CONCRETE, C, RAILING 18. 000 n8
66 709-51821 SURFACE SEAL LuUwP LuUwP
67 709-51821 SURFACE SEAL LUWMP LUWP
68 715-03475 SAFETY METAL END SECTIQON, 4:1, 375 nm 4. 000 EACH
69 715-05168 PIPE, TYPE 3, CRCULAR 300 mm 124. 000 m
70 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 61. 000 m
71 715-05173 PIPE, TYPE 3, CRCULAR 600 mm 112. 000 m
72 715-46000 PI PE END SECTION, 300 mm 1. 000 EACH
73 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
74 715-46020 Pl PE END SECTI ON, 600 mm 1. 000 EACH
75 720-45070 I NLET, P12A 2.000 EACH
76 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 11. 000 EACH
77 801-06625 DETOUR RQUTE MARKER ASSEMBLY 28. 000 EACH
78 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
80 801-07118 BARRI CADE, I11-A 57. 600 m
81 801-07119 BARRI CADE, I11-B 38. 400 m
82 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 3. 100 m
83 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCR BASE 9. 800 m
84 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 3. 000 ne
85 808-06703 LINE, THERMOPLASTIC, SCLID, VH TE, 100mm 950. 000 m
86 808-75051 LI NE, PREFORMED PLASTIC, SCLID, WH TE, 100 mm 130. 000 m
87 808-75063 LI NE, PREFORMED PLASTI G BROKEN, YELLOW 100 nm 17. 000 m
88 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 100nmm 268. 000 m
89 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 752. 000 m
90 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 29. 000 EACH



SCHEDULE OF PAY | TENMS PACGE 44

CALL ORDER : 541 CONTRACT ID : B -27709-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-07038 FIELD CFFICE, A 6. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DCL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LuwP LuUwP
5 616-02320 GECTEXTI LES 44. 000 SYS
6 616-06405 Rl PRAP, REVETMENT 18. 000 TON
7 619-04414 DRAI' N EXTENSI ON 2.000 EACH
8 710-51864 FI ELD DRI LLED HOLE 19. 000 EACH
9 801-06640 CONSTRUCTI ON SIGN, A 21. 000 EACH
10 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 45
CALL CRDER : 551 CONTRACT ID : B -27787-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED MATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 73. 000 LFT
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 202-96133 PI PE, REMOVE 138. 000 LFT
10 203-02000 EXCAVATI ON, COWON 1, 022. 000 CYs
11 203-02020 EXCAVATI ON, UNCLASSI FI ED 375. 000 CYS
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 114.000 LFT
13 205-06937 TEMPCRARY SI LT FENCE 400. 000 LFT
14 207-07502 SUBGRADE TREATMENT, TYPE D 1, 381. 000 SYS
15 211-07454 STRUCTURE BACKFI LL 144.000 CYs
16 213-08058 FLOMBLE BACKFI LL 282. 000 CYs
17 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 609. 000 TON
18 304-07493 WDENI NG WTH HVA, TYPE B 49. 000 TON
19 306-08043 M LLING TRANSI TI ON 1, 011. 000 SYS
20 402-07433 HVA SURFACE, TYPE B 234. 000 TON
21 402-07438 HVA | NTERVEDI ATE, TYPE B 80. 000 TON
22 402-07441 HVA BASE, TYPE B 256. 000 TON
23 404-05511 SEAL COAT, 2 575. 000 SYS
24  406- 05520 ASPHALT FOR TACK COAT 1.300 TON
25 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 3. 000 EACH
26 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
27 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 593. 750 LFT
29 610-07486 HVA FOR APPROACHES, TYPE A 32. 000 TON
30 616-02320 GEOTEXTI LES 847. 000 SYS
31 616-05688 Rl PRAP, CLASS 1 847. 000 TON
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-02770 ERCSI ON CONTRCL  BLANKET 1, 090. 000 SYS
34 621-06548 SEED M XTURE, CV 9. 700 LBS
35 621-06559 MJULCHED SEEDI NG R 4, 780. 000 SYS
36 621-06567 WATER 00. 100 MG
37 621-06574 SCODDI NG 236. 000 SYS
38 622-52436 SIGN, DO NOI MOW OR SPRAY 4. 000 EACH
39 622-91786 SEEDLI NG 50. 000 EACH
40 714-06660 W NGMLL 46. 000 SYS
41 715-05123 PIPE, TYPE 1, CRCULAR 24 IN 62. 000 LFT
42 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 82. 000 LFT
43 715-07590 CULVERT 73. 000 LFT
44 715-46005 PI PE END SECTION, 15 IN 4.000 EACH
45 715-46020 PI PE END SECTION, 24 IN 2.000 EACH
46 715-91361 PIPE, PVC, 6 IN 100. 000 LFT

47 715-92037 PIPE, PVC, 4 IN 100. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 46
CALL ORDER : 551 CONTRACT ID : B -27787-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
49 801-06199 ROAD CLOSURE S| GN ASSEMBLY, PERVANENT 2.000 EACH
50 801-06625 DETOUR RQUTE MARKER ASSEMBLY 13. 000 EACH
51 801-06640 CONSTRUCTI ON SIGN, A 7.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
54 801-07119 BARRI CADE, I11-B 84. 000 LFT

55 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 320. 000 LFT

56 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 1, 320. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 47
CALL CRDER : 561 CONTRACT ID : B -27788-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02240 PAVEMENT REMOVAL 247. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 552. 000 LFT
8 202-02272 PAVED SI DE DI TCH, REMOVE 10. 000 LFT
9 202-02276 GQUTTER TURNQUT, RElI NFORCED CONCRETE, REMOVE 2.000 EACH
10 202-05896 VELD 4.000 EACH
11 202-51328 PRESENT STRUCTURE, REMOVE PCORTI ONS LUMP LUWP
12 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
13 203-02000 EXCAVATI ON, COVMON 244,000 CYS
14 210-08315 CATWALK LUWP LUWP
15 213-04324 FLOMBLE FI LL 5. 000 CYS
16 302-07455 DENSE GRADED SUBBASE 40. 000 CYS
17 306-08034 M LLING ASPHALT, 1 1/2 IN 743. 000 SYS
18 402-07438 HVA | NTERVEDI ATE, TYPE B 93. 000 TON
19 402-07441 HVA BASE, TYPE B 390. 500 TON
20 402-07451 HVA, TYPE B, WEDGE AND LEVEL 77.600 TON
21 406- 05521 ASPHALT FCR TACK COAT 1, 419. 000 SYS
22 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
23 601-04746 ENERGY ABSORBI NG TERM NAL, CZ 1. 000 EACH
24 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
25 601-99105 GUARDRAIL, WBEAM 6 FT. 3 IN SPACI NG 237.500 LFT
26 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 700. 000 LFT
27 602-06729 BARRI ER DELI NEATCR 14.000 EACH
28 607-06335 PAVED SIDE DI TCH, A 46. 000 LFT
29 607-90826 GQUTTER TURNQUT, CONCRETE 2. 000 EACH
30 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 244,000 SYS
31 616-51367 SLOPEWALL, CONCRETE, 4 IN 10. 000 SYS
32 616-93772 I NSPECTI ON HOLE 10. 000 EACH
33 619-05926 ENVI RONMVENTAL CONTRCL LUWP LuUwP
34 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUMP LUWP
35 619-98427 CLEAN DRAI NS 2.000 EACH
36 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
37 621-06559 MULCHED SEEDI NG R 266. 000 SYS
38 621-06574 SCODDI NG 9. 000 SYS
39 702-51005 CONCRETE, A, SUBSTRUCTURE 5. 000 Cys
40 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 384. 000 LBS
41 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 272.000 EACH
42 703-51032 REI NFORCI NG STEEL, EPOXY COATED 93, 266. 000 LBS
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 303. 000 Cys
44 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
45 706-51020 CONCRETE, C, RAILING 46. 000 Cys
46 709-51821 SURFACE SEAL LUWP LUWP

47 711-04121 ANCHOR BOLT, AB1 180. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 48
CALL CRDER : 561 CONTRACT ID : B -27788-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 711-05728 REPAI R 4. 000 EACH
49 711-08254 STRUCTURAL STEEL CUTTI NG 104. 000 IN
50 711-51035 STRUCTURAL STEEL 1, 104. 000 LBS
51 711-51864 DRI LLED HOLE 52. 000 EACH
52 711-51877 JACKI NG AND SUPPCRTI NG BEANS LUWP LUWP
53 711-96526 FI ELD WELDED STUD, 0.875 IN. DI A 1, 053. 000 EACH
54 711-96899 BEAMS, RESET LUMP LUWP
55 715-91361 PIPE, PVC, 6 IN 5. 000 LFT
56 720-44070 CASTING 13, FURNI SH AND ADJUST TO GRADE 2.000 EACH
57 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 94. 000 LFT
58 726-93267 BEARI NG ASSEMBLY, A 18. 000 EACH
59 726-93268 BEARI NG ASSEMBLY, B 9. 000 EACH
60 726-93269 BEARI NG ASSEMBLY, C 9. 000 EACH
61 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUWP
62 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 463. 000 LFT
63 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 13, 064. 000 LFT
64 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 I N 120. 000 LFT
65 801-06640 CONSTRUCTI ON SIGN, A 57. 000 EACH
66 801-06645 CONSTRUCTION SIGN, B 12. 000 EACH
67 801-06710 FLASH NG ARROW SI GN 240. 000 DAY
68 801-06775 MAI NTAI NI NG TRAFFI C LUWMP LUWP
69 801-07118 BARRI CADE, II11-A 12. 000 LFT
70 808-06702 LI NE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 405. 000 LFT
71 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 456. 000 LFT
72 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 1, 458. 000 LFT
73 808-06716 LI NE, REMOVE 2, 440. 000 LFT
74 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 19. 000 EACH

75 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 19. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 49
CALL ORDER : 571 CONTRACT ID : B -27789-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 44,000 m
8 202-04089 SI GN, SHEET, REMOVE 2.000 EACH
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
10 202-99187 FENCE, FARM FI ELD, REMOVE 133. 000 m
11 203-02000 EXCAVATI N, COWDN 1, 502. 000 n8
12 203-51223 EXCAVATI ON, WATERWAY 281. 000 ng
13 205-03371 SEDI MENT REMOVE 50. 000 n8
14 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 106. 000 My
15 205-06936 TEMPCRARY SEDI MENT TRAP 39. 000 My
16 205-06937 TEMPORARY SI LT FENCE 115. 000 m
17 207-07502 SUBGRADE TREATMENT, TYPE D 2, 370. 000 ne
18 211-07454 STRUCTURE BACKFI LL 367. 000 n8
19 301-07448 COVPACTED AGGREGATE, NO 53, BASE 107. 000 M
20 303-01180 COVPACTED AGGREGATE, NO 53 882. 000 My
21 306-08043 M LLI NG TRANSI TI N 324. 000 ng
22 402-07432 HVA SURFACE, TYPE A 116. 000 My
23 402-07433 HVA SURFACE, TYPE B 172. 000 My
24 402-07438 HVA | NTERMVEDI ATE, TYPE B 241. 000 My
25 402-07441 HVA BASE, TYPE B 743. 000 My
26 404-05511 SEAL COAT, 2 1, 074. 000 ng
27 405-05517 ASPHALT FOR PRI ME COAT 1. 000 M
28 406- 05520 ASPHALT FOR TACK COAT 00. 540 My
29 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
30 601-06856 MODI FI ED POSTS, NESTED GUARDRAI L 4.000 EACH
31 601-94689 GUARDRAI L END TREATMENT, ©S 4. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 198. 100 m
33 603-06040 FENCE, FARM FI ELD, 1190 mm 122. 000 m
34 615-06490 R GHT OF WAY MARKER 13. 000 EACH
35 615-06505 MONUMENT, B 3. 000 EACH
36 615-06530 POST, BENCHVARK 1. 000 EACH
37 616-02320 GEOTEXTI LES 1, 540. 000 ng
38 616-05688 RI PRAP, CLASS 1 440. 000 My
39 616-06405 Rl PRAP, REVETMENT 285. 000 My
40 616-06451 Rl PRAP, UNI FORM 170. 000 My
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
42 621-06545 FERTI LI ZER 00. 700 My
43 621-06548 SEED M XTURE, CV 5. 000 kg
44 621-06553 SEED M XTURE, R 112. 000 kg
45 621-06557 SEED M XTURE, T 112. 000 kg
46 621-06565 MJULCH NG MATERI AL 5. 300 My
47 621-06567 WATER 7.100 kL



SCHEDULE OF PAY | TEMS PAGE 50
CALL ORDER : 571 CONTRACT ID : B -27789-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

48 621-06574 SCODDI NG 396. 000 ng
49 621-52448 SI GN, DO NOT SPRAY 2.000 EACH
50 622-91786 SEEDLI NG 55. 000 EACH
51 723-06660 W NGMLL 50. 000 ng
52 723-07883 STRUCTURE, PRECAST THREE-SI DED, 9140 mm X 3050 mm 14. 400 m
53 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
54 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
55 801-06625 DETOUR RQUTE MARKER ASSEMBLY 33. 000 EACH
56 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
57 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
58 801-07118 BARRI CADE, I11-A 28. 800 m
59 801-07119 BARRI CADE, I11-B 28. 800 m
60 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 12.100 m
61 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND 2. 54 nm TH CKNESS 1. 000 ng
62 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 119. 000 m
63 808-06713 LINE, PAINT, SQLID, WH TE, 100 nmm 550. 000 m
64 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 475. 000 m
65 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER REMOVE 23. 000 EACH
66 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 23. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 51
CALL ORDER : 581 CONTRACT ID : B -27805-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LuUwP LuUwP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
8 203-02000 EXCAVATI N, COWDN 620. 000 CyS
9 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 93. 000 TON
10 205-06936 TEMPCRARY SEDI MENT TRAP 88. 000 TON
11 206-51220 EXCAVATI ON, VEET 34. 000 CYs
12 207-07503 SUBGRADE TREATMENT, TYPE E 642. 000 SYS
13 213-08058 FLOMBLE BACKFI LL 8. 000 Cys
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 466. 000 TON
15 306-08034 M LLING ASPHALT, 1 1/2 IN 1, 930. 000 SYS
16 402-07432 HVA SURFACE, TYPE A 82. 000 TON
17 402-07433 HVA SURFACE, TYPE B 160. 000 TON
18 402-07438 HVA | NTERVEDI ATE, TYPE B 4. 000 TON
19 402-07441 HVA BASE, TYPE B 12. 000 TON
20 402-07451 HVA, TYPE B, WEDGE AND LEVEL 476. 000 TON
21 404-05511 SEAL CQAT, 2 517. 000 SYS
22 405-05518 ASPHALT FOR PRI ME COAT 553. 000 SYS
23 406-05521 ASPHALT FOR TACK COAT 3, 967. 000 SYS
24 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
25 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
26 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 187. 500 LFT
28 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
29 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 I N 190. 000 SYS
30 615-06490 R GHT OF WAY MARKER 8. 000 EACH
31 615-06505 MONUMVENT, B 3. 000 EACH
32 616-02320 GECTEXTI LES 1,137.000 SYS
33 616-05688 Rl PRAP, CLASS 1 639. 000 TON
34 616-06405 RI PRAP, REVETMENT 42. 000 TON
35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
36 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 4, 660. 000 SYS
37 621-06548 SEED M XTURE, CV 3. 000 LBS
38 621-06559 MULCHED SEEDI NG R 4, 660. 000 SYS
39 621-06567 WATER 00. 090 MG
40 621-06574 SODDI NG 22.000 SYS
41 701-51195 PILE, STEEL H HP 12 X 53 800. 000 LFT
42 701-91532 CORED HOLE IN ROCK, 14 IN 49. 000 LFT
43 701-91792 PILE TIP, STEEL H 24. 000 EACH
44 702-51005 CONCRETE, A, SUBSTRUCTURE 73. 000 CYs
45 702-93722 CONCRETE, C 110. 000 Cys
46 703-51032 REI NFORCI NG STEEL, EPOXY COATED 40, 800. 000 LBS

47 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WVBC 4.000 EACH



SCHEDULE OF PAY | TEMS PACGE 52
CALL ORDER : 581 CONTRACT ID : B -27805-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 706-51025 CONCRETE, C, RAILING 120. 000 LFT
49 709-51821 SURFACE SEAL LUWP LUWP
50 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 90. 000 LFT
51 715-46005 PI PE END SECTIQON, 15 IN. 4.000 EACH
52 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 10. 000 EACH
53 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07118 BARRI CADE, I11-A 72.000 LFT
56 801-07119 BARRI CADE, I11-B 48. 000 LFT
57 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 220. 000 LFT
58 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN. 30. 000 LFT
59 808-06703 LINE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 580. 000 LFT
60 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOWN 4 IN 200. 000 LFT
61 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 11. 000 EACH

62 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 11. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 53
CALL CRDER : 601 CONTRACT ID : B -27827-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 PEDESTRI AN BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 7.000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 7.620 m
8 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
9 205-06937 TEMPORARY SI LT FENCE 14. 600 m
10 210-05811 REPAI R 4. 000 EACH
11 210-05811 REPAI R 1. 000 EACH
12 210-05811 REPAI R 1. 000 EACH
13 210-05811 REPAI R 1. 000 EACH
14 210-05811 REPAI R 2.000 EACH
15 210-05811 REPAI R 3. 000 EACH
16 210-05811 REPAI R 1. 000 EACH
17 210-08351 PLAQUE 4. 000 EACH
18 213-52830 FLOMBLE MORTAR 19. 000 n8
19 601-03667 RAI'LI NG, CRNAMENTAL 90. 280 m
20 601-05999 CURVED TERM NAL END 8. 000 EACH
21 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 7.620 m
22 619-05926 ENVI RONVENTAL CONTROL LUWP LuwP
23 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
24 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
25 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 30. 000 ng
26 711-01373 BALT 22.000 EACH
27 711-51035 STRUCTURAL STEEL 10, 650. 000 kg
28 711-51035 STRUCTURAL STEEL 7, 300. 000 kg
29 711-51876 JACKI NG AND SUPPORTI NG TRUSSES LUWP LUWP
30 712-94080 TI MBER DECK 265. 000 ng
31 715-05147 PIPE, TYPE 2, C RCULAR 200 nm 15. 000 m
32 801-06640 CONSTRUCTI ON SIGN, A 3. 000 EACH

33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






